CONTRACT NO. 83869

STORM SEWER AND DRAINAGE STRUCTURE SCHEDULE RIVERWALK DRAINAGE SCHEDULE
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. EACH EACH EACH EACH EACH FOOT FOOT FOOT FOOT FOOT FOOT FOOT [ CU YD EACH EACH FOOT FOOT
1 2 1 1 76.6 17.2 A B 1 1 4.4
3 2 2 1 30.0 6.7 C D 2 1 17.7
2 13 3 1 30.5 8.6 D G 3 1 10.0
4 5 4 1 62.0 14.4 £ G 4 1 9.1
5 6 5 1 8.5 2.4 F E 5 1 23.5
6 7 6 1 1.5 39.7 23.7 G H 6 8.6
511867 i 31.2 8.2 1 J 7 1 5.0
18 1139 [ 8 1 30.2 8.6 J K 8 20.0
16 |20 9 1 30.0 8.4 TOTALS: 5 1 89.7 8.6
19 | 20 | 10 1 8 2.6
20121 | 11 1 39.2 34.1
TOTALS: 5 1 3 1 1 7.5 199.1 39.7 39.2 69.7 38.2 134.9
NOTE: TRENCH BACKFILL NOT CALCULATED WITHIN LIMITS OF POROUS GRANULAR EMBANKMENT
FOR THE BRIDGE AND UNDER THE RIVERWALK. .
DRAINAGE REMOVAL SCHEDULE
STORM SEWER STORM SEWER STORM SEWER STORM SEWER STORM SEWER REMOVING REMOVING MANHOLES INLETS
FROM T0 REMOVAL REMOVAL REMOVAL REMOVAL REMOVAL MANHOLES INLETS TO BE TO BE
STATION STATION 8" 10" 2" 15 18" ADJUSTED ADJUSTED
FOOT FOOT FOOT FoOoT FOOT EACH EACH EACH EACH
9+50.00 9+30.00 3
10+60.00 114+70.00 87.4 100.9 5.3 2 4
13+70.00 14+70.00 23.4 53.5 81.0 2 2
PROJECT TOTAL: 87.4 100.9 28.7 53.5 81.0 4 6 3
WATER MAIN AND SERVICE ITEMS AND REMOVALS SCHEDULE

DUCTILE IRON

DUCTILE IRON

DUCTILE IRON

WATER SERVICE

VALVE VAULTS

FIRE HYDRANT WITH

FIRE HYDRANTS

VALVE VAULTS

$FILELS

FROM 70 WATER MAIN WATER MAIN WATER MAIN e SER A DIAMETER VALVE, BOXES ADILIARY VALVE | WALL HYDRANTS | 15'5e REMOVED | TO BE ADJUSTED
STATION STATION
FOOT FOOT FOOT EACH EACH EACH EACH EACH EACH EACH
11+65.00 11475.00 26.5 120.9 56.7 2 1
13+80.00 13+85.00 223.8 471.9 23.9 4 10 2 z 1
PROJECT TOTAL: 250.3 134.3 4719 80.6 6 i 2 2
WATER MAIN AND SERVICE ITEMS AND REMOVALS SCHEDULE
FROM To WATER VALVES TANIING ALYES | TATEING WALVES GATE VALVES GATE VALVES  |CORPORATION STOPS R s STOR YALVE DRINKING FOUNTAIN
STATION STATION 8" 10" 374 AND_BOX
EACH EACH EACH EACH EACH EACH EACH EACH EACH
11+65.00 11+75.00 1 1 i 1
13+80.00 13+85.00 10 2 1 2 1 1 1
PROJECT TOTAL: 1 2 2 2 2 2 1
SANITARY SEWER ITEMS AND REMOVALS SCHEDUL
A v SEW T .
FROM T0 PVC (0305 SDR 26| 8r TpE o | AN RAOVAE T T eRRtIAL A SANITARY MANHOLES
STATION STATION 8 DUCTILE IRON, CL 52 AND CLOSED LID
FooT FOOT FOOT EACH EACH
11+65.00 11+75.00 155.0 162 1
13+80.00 13+85.00 745 80 2 1
PROJECT TOTAL: 745 155.0 242 3 1
SOIL EROSION AND SEDIMENT CONTROL ITEMS
FROM T0 EROSION (7N TROL EROSION CORTROL EROSTONETERER | INLET FILTERS CONSTRUCTION | TURBIDITY CURTAIN
STATION STATION SEEDING ENTRANCE
SQ YD POUND FOOT EACH 50 YD SQ YD
8+10.25 11455.24 214.3 92.6 12
11455.25 13+97.14 8
13+97.14 16+36.67 6
11+25.24 12+85.00 484.1 107.5 350.2
12+65.00 14+60.00 739.2 639.9 260.0 377.8
PROJECT TOTAL: 1437.6 100.0 840.0 %5 260.0 728.0

PLOT DATE = 08/14/2006

FILE NAME
PLOT SCALE = $SCALE®

USER NAME = $USER$

F.ALL TOTAL [SHEET
RTE. SECTION COUNTY SHEETS| ~NO.

1441 po-00059-00-BR KANE 154 9

STA. N/A TO STA. N/A

FED. ROAD DIST. NO. llLLINO!S‘ FED. AID PROJECT

NOTES:
1. FOR ITEMS LOCATED WITHIN BRIDGE OMISSION,

STA. 11455.24 TO STA. 13+97.14, SEE STRUCTURE PLANS

2. FOR LIGHTING ITEMS, SEE ELECTRICAL PLANS

REVISIONS
NAME

ILLINOIS DEPARTMENT OF TRANSPORTATION

WILSON STREET

DRAINAGE, UTILITIES

AND EROSION CONTROL

SCHEDULES

SCALE: NTS DRAWN BY  WAJ

DATE 07/28/2006 CHECKED BY AKK

£%2008\civilidan\sch2 . don 0971472005 081 3238 M



